



COMMISSIONERS

Blaine R. Young
President
C. Paul Smith
Vice President

Billy Shreve

David P. Gray

Kirby Delauter

COUNTY MANAGER


David B. Dunn

FINANCE DIVISION

Lori L. Depies, CPA
Director

PROCUREMENT AND CONTRACTING DEPARTMENT

Bruce R. Johnson, CPPO
Manager



TRUSTWORTHINESS • RESPECT
RESPONSIBILITY • FAIRNESS
CARING • CITIZENSHIP

CHARACTER COUNTS! and the Six
Pillars of Character are service
marks of the CHARACTER
COUNTS! Coalition, a project of the
Josephson Institute of Ethics.
www.charactercounts.org

FREDERICK COUNTY, MARYLAND

Procurement and Contracting Department

Winchester Hall • 12 East Church Street • Frederick, Maryland 21701
(301) 600-1069 • FAX (301) 600-2521 • TTY Use Maryland Relay
www.FrederickCountyMD.gov

August 17, 2012

Bid No. 13-CP-03

Ballenger McKinney WWTP HVAC Improvements
Addendum No. 1

This addendum contains revisions, clarifications, and information pertinent to the bid documents of the referenced project and shall supplement, amend, and become part of the procurement documents for the title project and contract. All bids shall be based on this Addendum, in accordance with the bid documents.

This Addendum consists of this sheet, sign-in sheets for attendees at the Mandatory Pre-Proposal Conference and Mandatory Site Visit, responses to questions, clarifications and attachments.

This is to confirm that the Mandatory Pre-Bid Conference will be held on August 22, 2012 at 10:00 AM in the Procurement and Contracting conference room as indicated in the Invitation to Bid. Contractors that did not attend the conference will not be eligible for award of a contract.

Acknowledgment of this addendum shall be made on the Proposal Form, including addendum number and date. Failure to acknowledge addendum may subject the bidder to disqualification.

Bids will be received until 2:00 PM local time, September 11, 2012.

Except as noted herein, all terms and conditions of the document referenced, as heretofore changed, remain unchanged and in full force and effect.

Tim Kepp, Project Manager